| oBrA: ] LES PINEDES
| pATA: | 21-04-06
| CAPITOL 0101.MT.PRELIMINARS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
01.01.01 M3 EXCAVACIO TERRA VEGETAL 820,710 329 € 2.703,60 € 0,03 € 23,24 € 0,30 € 247,82 € 0,43 € 351,47 €] 4,02 € 3.302,88 €] 6,00 427 € 3.501,06 €] 0,24 108,17 €]
| TOTALS | 2.703,60 €] | 23,24 €] | 247,82 €] 351,47 €] 3.302,88 €] | 3.501,06 €] | 198,17 €]
| CAPITOL 0102.MT.EXCAVACIONS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT BO TOTAL
MEDICIO
01.02.01 M3 EXCAVACIO REBAIX 3.867,150 311¢€ 12.016,00 €| 0,03 € 103,29 €] 0,28 € 1.101,41 €] 0,40 € 1.562,08 €] 3,80 € 14.679,49 €| 6,00 4,02 € 15.560,26 €| 0,23 880,77 €]
01.02.02 M3 EXCAVACIO TERRES SOTERRANI -3'00M 828,160 3,26 € 2.703,60 € 0,03 € 23,24 €] 0,30 € 247,82 €] 0,42 € 351,47 €] 3,99 € 3.302,88 €] 6,00 423 € 3.501,06 €] 0,24 198,17 €]
01.02.03 M3 EXCAVACIO DE RASES | POUS A 1'50M 52,020 8,42 € 438,12 € 0,07 € 3,77 € 0,77 € 40,16 € 1,00 € 56,96 €] 10,29 €] 535,23 €] 6,00 10,91 €] 567,35 €| 0,62 32,11 €]
01.02.04 M3 EXCAVACIO RASES INSTAL-LACIONS A 1'00M 78,720 9,28 € 730,20 €] 0,08 € 6,28 € 0,85 € 66,93 €] 1,21 € 94,93 €] 11,33 €] 892,06 €] 6,00 12,01 €] 945,58 €| 0,68 53,52 €]
01.02.05 M3 TRANSPORT TERRES ABOCADOR 15-20 Km 6.110,174 14,53 €] 88.751,25 € 012 € 762,90 €] 1,33 € 8.135,10 €] 1,80 €|  11.537,66 €] 17,74 €] 108.424,01 € 6,00 18,81 €] 114.929,45 € 1,06]  6.505,44 €]
01.02.06 M3 TERRES A MONODIPOSIT 6.110,174 1,90 € 11.609,33 €] 0,02 € 99,79 € 017 € 1.064,13 €] 0,25 € 1.509,21 €] 2,32 € 14.182,68 €| 6,00 2,46 € 15.033,64 €| 0,14 850,96 €]
| TOTALS | 116.248,50 €] | 999,26 €] | 10.655,55 €] 15.112,31 € 142.016,35 €] | 150.537,34 €] | 8.520,98 €]
| CAPITOL 0103.MT.TERRAPLENATS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
01.03.01 M3 TERRAPLENAT RASES 95% P.M. 571,474 26,62 € 15.210,75 €] 023 € 130,75 €] 2,44 € 1.394,24 €] 3,46 € 1.977,40 €] 32,52 €] 18.582,39 €] 6,00 34,47 €] 19.697,34 €| 1,05]  1.114,94 €]
| TOTALS | 15.210,75 €| | 130,75 €] | 1.394,24 €] 1.977,40 € 18.582,39 € | 19.697,34 €] | 1114904¢€]
| CAPITOL 0201.E.FONAMENTS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
02.01.01 M2 REPAS SOL RASES -1'50M 1.243,600 1,36 € 1.687,50 €] 0,01 € 14,51 €] 012 € 154,68 €| 0,18 € 219,38 €] 1,66 € 2.061,55 €] 6,00 1,76 € 2.185,25 €] 0,10 123,69 €|
02.01.02 M2 FORMIGO NETEJA 10CM 1.243,600 7,89 € 9.816,35 € 0,07 € 84,38 € 0,72 € 899,78 € 1,03 € 1.276,13 €] 9,64 € 11.992,27 €| 6,00 10,22 €] 12.711,80 €] 0,58 719,54 €|
02.01.03 M3 FORMIGO LLOSA FONAMENTACIO HA-25 705,600 93,66 € 66.083,67 €| 0,81 € 568,05 €| 8,58 € 6.057,35 €] 12,18 €] 8.590,88 €] 114,42 €] 80.731,89 €| 6,00 121,28 €] 85.575,81 €| 6,86  4.843,91 €|
02.01.04 KG ACER LLOSA B-500S 54.331,200 1,60 € 87.097,65 € 0,01 € 748,68 €| 0,15 € 7.983,53 €] 021 €[ 11.322,69 € 1,96 € 106.403,87 € 6,00 2,08 € 112.788,10 € 0,12]  6.384,23 €]
02.01.05 M2 ENCOFRAT TAULER FUSTA LLOSA 121,344 21,78 € 2.643,32 € 0,19 € 22,72 €] 2,00 € 242,29 €] 2,83 € 343,63 €] 26,61 €] 3.229,25 €] 6,00 28,21 €] 3.423,00 €] 1,60) 193,75 €]
| TOTALS | 167.328,49 €] | 1.438,34 €] | 15.337,63 €] 21.752,70 € 204.418,83 €] 216.683,96 €] 12.265,13 €
| CAPITOL 0201.E. MURS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
02.01.06 M3 FORMIGO MUR HA-25 170,833 105,85 €] 18.083,04 €| 091 € 155,44 €| 9,70 € 1.657,52 €] 13,76 €] 2.350,80 €] 129,32 €] 22.091,36 €| 6,00 137,07 €] 23.416,84 €| 7,76]  1.325,48 €]
02.01.07 KG ACER MUR B-500S 14.469,623 1,72 € 24.913,62 € 0,01 € 214,16 €| 0,16 € 2.283,63 €] 022 € 3.238,77 €] 2,10 € 30.436,02 €| 6,00 2,23 € 32.262,18 €| 013 1.826,16 €]
02.01.08 M2 ENCOFRAT METAL-LIC MUR 1.103,632 27,12 € 29.927,48 € 023 € 257,25 €] 2,49 € 2.743,21 €] 3,53 € 3.890,57 €] 33,13 €] 36.561,25 €| 6,00 35,12 €] 38.754,93 €| 1,00  2.19368 €
02.01.09 M JUNTA DILATACIO 27,000 67,06 € 1.810,61 €] 0,58 € 15,56 €] 6,15 € 165,96 €| 8,72 € 235,38 €] 81,92 €] 2.211,96 €] 6,00 86,84 €] 2.344,68 €| 4,92 132,72 €]
02.01.10 M REBLERT JUNT CORDO CEL-LULAR 54,000 3,40 € 183,61 €] 0,03 € 1,58 € 031¢€ 16,83 €] 0,44 € 23,87 €] 4,15 € 224,31 €] 6,00 4,40 € 237,77 €] 0,25 13,46 €]
02.01.11 M MATERIAL REBLERT ESTANQUEITAT JUNTS 238,240 6,80 € 1.620,13 €] 0,06 € 13,93 €] 0,62 € 148,50 €] 0,88 € 210,62 €] 8,31 € 1.979,25 €] 6,00 8,81 € 2.098,00 €] 0,50 118,75 €]
02.01.12 M3 ESTESA, VIBRATGE | REMOLINAT MECANIC 1.225,600 39,36 € 48.241,50 € 034 € 414,68 € 3,61 € 4.421,90 € 512 € 6.271,39 €] 48,00 € 58.934,80 €| 6,00 50,97 €] 62.470,88 €| 2,89  3.536,0 €]
03.08.04 M2 IMPERMEABILITZACIO MUR 551,100 19,64 €] 10.823,02 €| 017 € 93,03 €] 1,80 € 992,06 €] 2,55 € 1.406,99 €] 23,99 €] 13.222,07 €| 6,00 25,43 €] 14.015,39 €| 1,44 793,32 €]
03.08.05 M TUB DRENATGE D.125 210,700 36,08 € 7.601,99 €] 031¢€ 65,35 €] 3,31 € 696,81 €] 4,69 € 988,26 €] 44,08 € 9.287,06 €] 6,00 46,72 € 9.844,28 €] 2,64 557,22 €]
| TOTALS | 143.204,98 €] | 1.230,98 €] | 13.126,43 € 18.616,65 € 174.948,06 €] | 185.444,94 €] |_10.496,88 €]
| CAPITOL 0202.E.ESTRUCTURA |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
02.02.01 M2 SOSTRE RETICULAR 22+5 3.884,700 114,08 €] 443.178,43 €| 0,98 € 3.809,52 €] 10,46 €] 40.622,54 € 1483€|  57.61320 € 139,37 €] 541.414,16 €| 6,00 147,73 €| 573.899,01 € 8,36] 32.484,85 €|
02.02.02 M2 SOSTRE RETICULAR 30+5 232,300 120,36 €] 27.959,69 €| 1,03 € 240,34 €| 11,03 €] 2.562,84 €| 15,65 €] 3.634,76 €] 147,04 €] 34.157,28 €| 6,00 155,86 €| 36.206,72 € 8,.82]  2.049,44 €|
02.02.03 M3 FORMIGO LLOSA HA-25 79,440 69,53 € 5.523,57 € 0,60 € 47,48 € 6,37 € 506,30 €] 9,04 € 718,06 €] 84,94 €] 6.747,94 €] 6,00 90,04 €] 7.152,82 €] 5,10 404,88 €
02.02.04 M2 ENCOFRAT LLOSA -3'00M 317,760 26,26 € 8.345,85 € 023 € 71,74 €] 2,41 € 765,00 €] 3,41 € 1.084,96 €] 32,00 €] 10.195,81 €| 6,00 34,01 €] 10.807,56 €] 1,93 611,75 €
02.02.05 M2 ENCOFRAT LLOSA INCLINADA -3'00M 172,800 41,71 € 7.206,65 €] 0,36 € 61,95 €] 3,82 € 660,57 €] 542 € 936,86 €] 50,95 €] 8.804,00 €] 6,00 54,01 € 9.332,33 € 3,06 528,25 €
02.02.06 M3 FORMIGO LLOSA INCLINADA HA-25 27,648 71,13 €] 1.966,57 €] 0,61 € 16,90 €] 6,52 € 180,26 €] 9,25 € 255,65 €| 86,90 €] 2.402,49 €] 6,00 92,11 €] 2.546,64 €| 521 144,15 €|
02.02.07 KG ACER LLOSA 7.509,302 1,80 € 13.489,18 €| 0,02 € 115,95 €] 0,16 € 1.236,44 €| 023 € 1.753,59 €] 2,10 € 16.479,22 €| 6,00 2,33 € 17.467,97 €| 0,13 988,75 €]
02.02.08 KG ACER 5-275 PILARS 2.647,840 6,06 € 16.046,60 €| 0,05 € 137,94 €] 0,56 € 1.470,86 €] 0,79 € 2.086,06 €] 7,40 € 19.603,52 €] 6,00 7,85 € 20.779,73 €| 044 1.176,21 €]
| TOTALS | 523.716,55 €] | 4.501,82 €] | 48.004,81 €] 68.083,15 € 639.804,51 €] | 678.192,78 €] | 38.388,27 €]
[ CAPITOL 0301.RP.FONAMENTS | MURS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
03.01.01 M2 REPAS SOL RECALG -1'50M 24,600 1,65 € 40,50 € 0,01 € 0,35 € 0,15 € 3,71 € 021¢€ 5,27 € 2,01 € 49,48 € 6,00 2,13 € 52,45 €] 0,12 2,97 €




03.01.02 M2 FORMIGO NETEJA 10CM. 24,600 7,75 € 190,65 €] 0,07 € 1,64 € 071¢€ 17,48 €] 1,01 € 24,78 €] 9,47 € 232,91 €] 6,00 10,04 €] 246,88 €] 0,57 13,97 €]
03.01.03 M3 FORMIGO RASA DE FONAMENTACIO HA-25 14,760 77,08 €] 1.137,70 €] 0,66 € 9,78 € 7,07 € 104,28 €] 10,02 €] 147,90 €] 94,17 €] 1.389,89 €] 6,00 99,82 €] 1.473,28 €] 5,65 83,39 €]
03.01.04 KG ACER RASA B-500S 1.047,960 1,78 € 1.861,62 €] 0,02 € 16,00 €] 0,16 € 170,64 €| 023 € 242,01 €] 2,17 € 2.274,27 €] 6,00 2,30 € 2.410,72 €] 0,13 136,46 €|
03.01.05 M2 PARET BLOC 20CM. OMPLERT FORMIGO 208,360 54,69 € 11.396,19 €| 0,47 € 97,96 € 5,01 € 1.044,60 €] 7,11 € 1.481,50 €] 66,82 €] 13.922,29 €| 6,00 70,83 €] 14.757,62 €| 4,01 835,34 €]
03.01.06 M REBLERT JUNT CORDO CEL-LULAR 14,400 217¢€ 31,22 €] 0,02 € 0,27 € 0,20 € 2,86 € 0,28 € 4,06 € 2,65 € 38,14 €] 6,00 2,81 € 40,43 € 0,16 2,29 €
TOTALS | 14.657,88 €] 126,00 €] 1.343,57 € 1.905,52 €] 17.906,97 € | 18.981,39 €| | 107442¢€]
CAPITOL 0302.RP.ESTRUCTURA |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
03.02.01 uT FORAT SOSTRE PAS INSTAL-LACIONS 12,000 14,00 €] 168,00 €] 012 € 1,44 € 1,28 € 15,40 €] 1,82 € 21,84 €] 17,10 €] 205,24 €] 6,00 18,13 €] 217,55 €] 1,03 12,31 €]
TOTALS | 168,00 €] | 1,44 €] | 15,40 €] 21,84 €] 205,24 €] | 217,55 €] | 12,31 €]
CAPITOL 0303.RP.TANCAMENTS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
03.03.01 M2 PARET MAO CALAT 14CM. 4.111,710 22,69 € 93.278,56 € 0,20 € 801,81 € 2,08 € 8.550,08 €] 2,95 €| 12.126,21 €] 27,71 €] 113.954,85 € 6,00 29,38 €] 120.792,14 € 1,66]  6.837,29 €]
03.03.02 M LLINDA PREFABRICADA 594,600 24,51 € 14.573,82 €| 021 € 125,28 €] 2,25 € 1.335,86 €] 3,19 € 1.894,60 €] 29,94 €] 17.804,28 €| 6,00 31,74 €] 18.872,54 €| 1,80  1.068,26 €]
03.03.03 M CAIXA DE PERSIANA 217,800 16,13 €] 3.514,04 € 0,14 € 30,21 €] 1,48 € 322,10 €] 2,10 € 456,82 € 19,71 €] 4.292,96 € 6,00 20,89 €] 4.550,54 € 1,18 257,58 €]
03.03.04 M2 PARET TANCAMENT 30CM. DOBLE BLOC OMPLERT FORMIGO 202,620 65,82 €| 13.336,86 €| 057 11464 € 6,03 € 1.222,48 €| 8,56 € 1.733,79 €| 80,41 € 16.293,13 €| 6,00 85,24 € 17.270,72 €| 4,82 977,59 €
TOTALS | 124.703,27 €] [ 1.071,94 €] [ 11.43053¢] 16.211,43 €] 152.34522 € 161.485,94 € 9.140,71 €]
CAPITOL 0304.RP.ENVANS INTERIORS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |PREUCGUT| TOTALCG | PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT BO TOTAL
MEDICIO
03.04.01 M2 SOLERA FORMIGO 15CM. ARMARIS 34,200 22,22 € 760,08 € 019 € 6,53 € 2,04 € 69,67 €] 2,80 € 98,81 €] 27,15 €] 928,56 €| 6,00 28,78 €] 984,27 €] 1,63 55,71 €]
03.04.02 M2 APLACAT GUIX LAMINAT+ATLLAMENT 3.506,530 23,54 €] 82.535,38 € 020 € 709,47 €] 2,16 € 7.565,34 €| 3,06 €] 10.729,60 €] 28,76 €] 100.830,32 € 6,00 3048 € 106.880,14 € 1,73]  6.049,82 €]
03.04.03 M2 ENVA GUIX LAMINAT+AILLAMENT 1.490,180 33,60 € 50.199,85 €] 029 € 431,51 € 3,09 ¢€ 4.601,41 € 438 ¢€ 6.525,98 €] 41,15 € 61.327,24 €| 6,00 43,62 € 65.006,87 € 2,47]  3.679,63 €]
TOTALS | 133.495,31 €] [ 1.147,51 €] [ 1223642 ¢] 17.354,39 €] 163.086,12 € 172.871,28 € 0.785,17 €]
CAPITOL 0305.RP.SANEJAMENT VERTICAL | VENTILACIONS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |PREUCGUT| TOTALCG | PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT BO TOTAL
MEDICIO
03.05.01 M CONDUCTE HELICOIDAL D.125 168,000 37,04 € 6.222,32 €| 032¢€ 53,49 €] 3,39 € 570,35 €] 481¢€ 808,90 €] 45,25 € 7.601,57 €] 6,00 47,96 € 8.057,66 € 2,71 456,00 €]
03.05.02 M CONDUCTE HELICOIDAL D.300 52,000 59,71 €] 3.104,81 € 051¢€ 26,69 €] 547 € 284,59 €| 7,76 € 403,62 € 72,94 €] 3.793,02 €] 6,00 77,32 €] 4.020,60 € 4,38 227,58 €
03.05.03 M2 ATLLAMENT FELTRE FIBRA VIDRE 62,400 975 € 608,16 €| 0,08 € 5,23 € 0,89 € 55,75 €] 1,27 € 79,06 €] 11,01 €] 742,97 €] 6,00 12,62 €] 787,54 €] 0,71 44,58 €
03.05.04 uT REIXA DE VENTILACIO 28,000 26,75 € 749,04 € 023 € 6,44 € 2,45 € 68,66 €| 3,48 € 97,37 €] 32,68 €] 915,07 €] 6,00 34,64 €] 969,98 €] 1,96 54,90 €]
03.05.05 M BAIXANT PVC D.110-125 590,000 13,56 €] 8.000,11 € 012¢€ 68,77 €] 1,24 € 733,30 €] 1,76 € 1.040,01 €] 16,57 €] 9.773,43 €] 6,00 17,56 €] 10.359,83 € 0,99 586,41 €|
03.05.06 M DESGUAS PVC D.50 312,000 11,94 €] 3.723,84 € 010€ 32,01 € 1,00 € 341,33 €] 1,55 € 484,10 € 14,58 €] 4.549,27 € 6,00 15,46 €] 4.822,23 € 0,87 272,96 €]
03.05.07 M VENTILACIO PVC D.40 24,000 13,82 €] 331,76 € 012¢€ 285¢€ 1,27 € 30,41 €] 1,80 € 4313 € 16,89 €] 405,30 € 6,00 17,90 €] 429,62 € 1,01 24,32 €]
03.05.08 uT BUNERA D.100 3,000 26,69 € 80,07 € 023 € 0,69 € 2,45 € 7,34 € 3,47 € 10,41 €] 32,61 €] 97,82 €] 6,00 34,56 €] 103,69 €] 1,96 5,87 €
03.05.09 uT BUNERA SIFONICA 20X20CM. 10,000 2574 € 257,40 € 022 € 2,21 € 2,36 € 23,59 €] 3,35 € 33,46 €] 31,45 €] 314,45 €| 6,00 33,33 €] 333,32 €] 1,89 18,87 €]
03.05.10 uT BARRET DE FORMIGO 16,000 0,00 € 0,00 € 0,00 € 0,00 € 0,00 € 0,00 € 0,00 € 0,00 € 0,00 € 0,00 € 6,00 0,00 € 0,00 € 0,00 0,00 €
TOTALS I 23.077,50 €] 198,37 €] [ 2.11533 €] 3.000,08 € 28.192,90 €] 29.884,48 €| 1.691,57 €]
CAPITOL 0306.RP.SANEJAMENT HORITZONTAL |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |PREUCGUT| TOTALCG | PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.06.01 M CLAVEGUERO PVC D.160 123,000 30,40 €] 3.738,83 € 026 € 32,14 € 2,79 € 342,71 €] 3,95 € 486,05 € 37,13 €] 4.567,59 € 6,00 39,36 €] 4.841,64 € 2,23 274,06 €]
03.06.02 M CLAVEGUERO PVC SOLERA FORMIGO D.200 111,000 42,31 € 4.695,98 € 036 € 40,37 € 388 € 430,44 € 5,50 € 610,48 €| 51,68 €] 5.736,90 €] 6,00 54,78 €] 6.081,12 €] 3,10 344,21 €]
03.06.03 uT PERICO SIFONIC PVC D. 160 6,000 264,98 € 1.589,91 € 228¢€ 13,67 €] 24,29 €] 145,73 €] 34,45 €] 206,69 €| 323,72 €] 1.942,33 €] 6,00 343,14 €| 2.058,87 €] 19,42 116,54 €
03.06.04 uT PERICO SIFONIC OBRA 60X60X50 2,000 175,92 €] 351,83 € 1,51 € 302¢€ 16,12 €] 32,25 € 22,87 €] 45,74 € 214,91 €] 429,82 € 6,00 227,81 €] 455,61 € 12,89 25,79 €]
03.06.05 uT PERICO SIFONIC OBRA 45X45X40 8,000 162,62 €] 1.300,92 €] 1,40 € 11,18 €] 14,91 €] 119,25 €] 21,14 €] 169,12 €| 198,66 €| 1.589,29 €] 6,00 210,58 €] 1.684,65 €] 11,92 95,36 €
TOTALS | 11.677,48 €] 100,38 € 1.070,38 €] 1.518,07 €] 14.265,93 €] 15.121,89 €] 855,96 €]
CAPITOL 0307.RP.ARREBOSSATS 1 LLISCATS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |PREUCGUT| TOTALCG | PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.07.01 M2 ARREBOSSAT MESTREJAT VERTICAL 32,500 14,45 € 469,67 € 012 € 404 € 1,32 € 43,05 € 1,88 € 61,06 €] 17,65 €] 573,77 €] 6,00 18,71 €] 608,20 €] 1,06 34,43 €]
03.07.02 M2 ARREBOSSAT BONAVISTA VERTICAL 410,740 1083 € 4.447,90 € 0,09 € 38,23 € 099 € 407,70 € 1,41 € 578,23 €| 13,23 €] 5.433,83 €] 6,00 14,02 €] 5.759,85 €] 0,79 326,03 €]
TOTALS | 4.917,56 €] [ 42,27 €] [ 450,75 €] 639,28 €] 6.007,60 €] 6.368,05 €] 360,46 €]
CAPITOL 0308.RP.COBERTES | IMPERMEABILITZACIONS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |PREUCGUT| TOTALCG | PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.08.01 M2 SOLERA SUPERMAHO+PERFIL T 10,000 31,58 € 315,77 € 027 € 271€ 2,89 € 28,94 €] 411€ 41,05 € 38,58 €] 385,77 €] 6,00 40,89 € 408,91 € 2,31 23,15 €]




03.08.02 M2 COBERTA INCERTIDA 352,650 53,23 € 18.772,66 €] 0,46 € 161,37 €] 4,88 € 1.720,74 €] 6,92 € 2.440,45 €] 65,03 €] 22.933,84 €] 6,00 68,93 €] 24.309,87 €] 390]  1.376,03 €]
03.08.03 M2 COBERTA TRANSITABLE 1.111,280 56,75 € 63.060,63 € 0,49 € 542,06 €] 5,20 € 5.780,25 €] 7,38 € 8.197,88 €] 69,32 €] 77.038,76 €| 6,00 73,48 €] 81.661,09 € 4,16]  4.622,33 ¢
03.08.06 uT GARGOLA CERAMICA 15,000 20,19 € 302,79 € 017 € 2,60 € 1,85 € 27,75 €] 2,62 € 39,36 €] 24,66 €] 369,91 €] 6,00 26,14 €] 392,11 €] 1,48 22,19 €]
03.08.07 M REIXA DESGUAS 25CM. 8,000 76,02 €] 608,18 € 0,65 € 523 € 6,97 € 55,75 €] 9,88 € 79,06 €] 92,87 €] 743,00 €] 6,00 98,45 €] 787,57 €] 557 44,58 €
03.08.08 M JUNT DILATACIO PECES FORMIGO IN SITU 97,000 46,38 € 4.498,53 € 0,40 € 38,67 €] 4,25 € 412,34 € 6,03 € 584,81 €] 56,66 €] 5.495,69 €] 6,00 60,06 €] 5.825,43 €] 3,40 329,74 €]

| TOTALS | 87.558,57 €] | 752,65 €] | 8.025,78 €] 11.382,61 € 106.966,96 €] | 113.384,98 €] 6.418,02 €]

[ CAPITOL 0309.RP.APLACATS | MARBRES |

cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.09.01 M ESCOPIDOR PEDRA ARTIFICIAL 29CM 149,400 64,94 €] 9.701,31 €] 0,56 € 83,39 €] 5,95 € 889,24 €| 8,44 € 1.261,17 €] 79,33 €] 11.851,72 €| 6,00 84,00 € 12.562,82 €| 4,76 711,10 €]
03.09.02 M CORONAMENT PEDRA ARTIFICIAL 29CM 265,700 64,68 €] 17.185,38 €| 0,56 € 147,72 €] 5,93 € 1.575,24 €] 8,41 € 2.234,10 €] 79,02 €] 20.994,72 €| 6,00 83,76 € 22.254,40 € 4,74] 125068 €
03.09.05 M2 APLACAT PEDRA GRES EXTERIOR VERTICAL 441,670 68,38 € 30.199,78 € 0,59 € 259,59 € 6,27 € 2.768,17 €] 8,80 € 3.925,97 €] 83,53 €] 36.893,92 €| 6,00 88,54 €] 39.107,55 €| 501  2.213,64 €]
03.09.06 M2 FACANA VENTILADA RESINES SINTETIQUES 173,500 119,35 €] 20.707,19 € 1,03 € 178,00 €] 10,94 €] 1.898,06 €] 15,52 €] 2.691,94 €] 145,81 €] 25.297,19 €| 6,00 154,55 €] 26.815,02 €| 8,75]  1.517,83 €]
| TOTALS | 77.793,66 €| | 668,71 €] | 7.130,71 €] 10.113,18 € 95.037,54 €] | 100.739,80 €] 5.702,25 €]
| CAPITOL 0310.RP.AILLAMENTS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.10.01 M2 POLIURETA 7CM PROJECTAT 93,200 14,75 €] 1.374,24 €] 013 € 11,81 €] 1,35 € 125,97 €] 1,02 € 178,65 €| 18,01 €] 1.678,86 €] 6,00 19,00 €] 1.779,59 €] 1,08 100,73 €]
03.10.02 M JUNT DILATACIO PECES FORMIGO IN SITU 56,000 54,89 € 3.074,02 € 0,47 € 26,42 €] 5,03 € 281,77 €] 7,14 € 399,62 €] 67,06 €] 3.755,41 €] 6,00 71,08 €] 3.980,73 €] 4,02 225,32 €]
| TOTALS | 4.448,26 €] | 38,24 €] | 407,74 €] 578,27 € 5.434,27 €| | 5.760,32 €] 326,06 €]
[ CAPITOL 0311.RP.PAVIMENTS INTERIORS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.11.01 M2 SUBBASE GRAVA 15CM. 12,000 14,23 €] 170,79 €] 012 € 1,47 € 1,30 € 15,65 €] 1,85 € 22,20 €] 17,39 €] 208,64 €| 6,00 18,43 €] 221,16 €] 1,04 12,52 €]
03.11.02 M3 PAVIMENT FORMIGO HA-25 112,700 104,565 €] 11.782,565 €| 0,90 € 101,28 €] 9,58 € 1.080,01 €] 13,59 €] 1.531,73 €] 127,72 €] 14.394,30 €| 6,00 135,39 €] 15.257,96 €| 7,66 863,66 €|
03.11.03 M2 PAVIMENT RAJOLA GRES 23,5€/M2 843,840 41,72 € 35.204,62 €| 0,36 € 302,62 €] 3,82 € 3.226,92 €] 542 € 4.576,60 € 50,97 €] 43.008,15 € 6,00 54,03 € 45.588,63 € 3,06]  2.580,49 €]
03.11.07 M2 PAVIMENT TERRATZO MICROGRA 40X40 2.164,450 20,36 €] 44.078,16 € 0,18 € 378,89 €] 1,87 € 4.040,28 € 2,65 € 5.730,16 €] 24,88 €] 53.848,60 €| 6,00 26,37 € 57.079,52 € 1,49 3.230,92 €]
03.11.08 M2 REBAIXAT | POLIT TERRATZO 2.164,450 5,40 € 11.679,00 €] 0,05 € 100,39 €] 0,49 € 1.070,52 €] 0,70 € 1.518,27 €] 6,59 € 14.267,79 €| 6,00 6,99 € 15.123,86 €| 0,40 856,07 €
| TOTALS | 102.915,12 €] | 884,65 €] | 9.433,39 €] 13.378,97 € 125.727,47 €] | 133.271,12 €] 7.543,65 €]
[ CAPITOL 0311.RP.PAVIMENTS EXTERIORS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
03.11.04 M2 PAVIMENT PANOT 20X20X4 CM 103,000 25,14 €] 2.589,10 €] 022 € 22,26 €] 2,30 € 237,32 €] 3,27 € 336,58 €] 30,71 €] 3.163,00 €] 6,00 32,55 €] 3.352,78 € 1,84 189,78 €]
03.11.05 M2 RECRESCUT MORTER SUPORT PAVIMENTS 1.506,800 532 € 8.019,92 € 0,05 € 68,94 €| 0,49 € 735,12 €] 0,69 € 1.042,59 €] 6,50 € 9.797,63 €] 6,00 6,89 € 10.385,49 €| 0,39 587,86 €|
03.11.06 M GUAL PECES FORMIGO 6,000 23,26 € 139,58 €] 0,20 € 1,20 € 2,13 € 12,79 €] 3,02 € 18,15 €] 28,42 €] 170,52 €] 6,00 30,13 €] 180,76 €] 1,71 10,23 €]
03.11.09 M2 ENVANETS DE SOSTRE MORT 755,500 13,92 €] 10.513,21 €] 012 € 90,37 € 1,28 € 963,66 €| 1,81 € 1.366,72 €] 17,00 €] 12.843,59 €| 6,00 18,02 €] 13.614,20 €| 1,02 770,62 €]
03.11.10 M2 SOLERA SUPERMAO 755,500 10,64 €] 8.042,22 € 0,09 € 69,13 €] 0,98 € 737,16 €] 1,38 € 1.045,49 €] 13,00 €] 9.824,87 €] 6,00 13,78 €] 10.414,37 €| 0,78 589,49 €|
03.11.11 M2 CAPA PROTECCIO MORTER 755,500 6,72 € 5.079,06 € 0,06 € 43,66 € 0,62 € 465,56 € 0,87 € 660,28 €] 821 € 6.204,90 €] 6,00 8,71 € 6.577,19 €| 0,49 372,29 €]
03.11.13 M2 PAVIMENT PECES PREFABICADES FORMIGO 380,140 38,39 € 14.593,82 €| 0,33 € 125,45 €] 3,52 € 1.337,70 €] 4,99 € 1.897,20 €] 46,90 € 17.828,72 €| 6,00 49,71 € 18.898,44 €| 2,81  1.069,72 €
| TOTALS | 48.976,92 €] | 421,00 €] | 4.489,31 €] 6.367,00 €] 59.833,23 € | 63.423,22 €] 3.589,99 €]
| CAPITOL 0312.RP.ENRAJOLATS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.12.01 M2 ENRAJOLAT VERTICAL 25,5€/M2 893,620 35,40 €] 31.635,28 €] 0,30 € 271,93 €] 3,24 € 2.899,75 €] 4,60 € 4.112,59 € 43,25 € 38.647,61 €] 6,00 45,84 € 40.966,47 € 2,50  2.318,86 €]
| TOTALS | 31.635,28 €] | 271,93 €] | 2.899,75 €] 4.112,59 €] 38.647,61 € | 40.966,47 €] 2.318,86 €]
[ CAPITOL 0313.RP.SOCOLS EXTERIORS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.13.01 M SOCOL EXTERIOR 384,200 13,80 €] 5.301,95 € 012 € 45,58 € 1,26 € 485,99 € 1,79 € 689,25 €] 16,86 €] 6.477,19 €] 6,00 17,87 €] 6.865,83 €] 1,01 388,63 €]
| TOTALS | 5.301,95 €] | 45,58 €] | 485,99 €] 689,25 €| 6.477,19 € | 6.865,83 €] 388,63 €]
[ CAPITOL 0313.RP.SOCOLS_INTERIORS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT BO TOTAL
MEDICIO
03.13.02 M SOCOL TERRATZO 1.719,340 6,84 € 11.754,04 €| 0,06 € 101,04 €] 0,63 € 1.077,40 €] 0,89 € 1.528,03 €] 8,35 € 14.359,47 €| 6,00 8,85 € 15.221,03 €] 0,50 861,57 €]
| TOTALS | 11.754,04 €] | 101,04 €] | 1.077,40 €] 1.528,03 € 14.359,47 € | 15.221,03 €] 861,57 €]
| CAPITOL 0314.RP.ESCALES |
[ cooi ut PARTIDA | QUANTITAT | PREU CD UT TOTALCD | PREUD.A.UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL



MEDICIO
03.14.01 M ESGLAO PEDRA NATURAL GRANITICA 297,000 77,31 €] 22.961,78 €| 0,66 € 197,38 €] 7,00 € 2.104,72 €] 10,05 €] 2.985,03 €] 94,45 €] 28.051,53 €| 6,00 100,12 €] 29.734,62 € 567  1.683,09 €]
03.14.02 M SOCOL DE PEDRA NATURAL GRANITICA 676,000 12,05 €] 8.143,49 € 0,10 € 70,00 €] 1,10 € 746,45 €| 1,57 € 1.058,65 €] 14,72 €] 9.948,59 €] 6,00 15,60 €] 10.545,51 €| 0,88 596,92 €
03.14.03 M2 PAVIMENT PEDRA NATURAL GRANITICA 301,100 112,68 €] 33.929,07 €] 097 € 291,65 €| 10,33 €] 3.110,00 €] 14,65 €] 4.410,78 € 137,66 €] 41.449,84 € 6,00 145,92 €] 43.936,84 € 8,26  2.486,99 €|
03.11.12 M ESCOPIDOR I ESGLAO DE PEDRA NATURAL 74,500 45,32 € 3.376,56 € 0,39 € 29,02 €] 4,15 € 309,50 €] 5,89 € 438,95 € 55,37 €] 4.125,02 € 6,00 58,69 €] 4.372,52 € 3,32 247,50 €]
TOTALS | 68.410,90 €] | 588,05 €] | 6.270,67 €] 8.893,42 €] 83.574,99 €] | 88.589,48 €] 5.014,50 €]
CAPITOL 0315.RP.GUIXOS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.15.01 M2 ENGUIXAT REGLEJAT VERTICAL 1.979,975 2,73 € 5.405,57 € 0,02 € 46,47 € 0,25 € 495,48 € 0,35 € 702,72 €] 3,34 € 6.603,78 €] 6,00 3,54 € 7.000,00 €] 0,20 396,23 €]
03.15.02 M2 ENGUIXAT BONAVISTA HORITZONTAL 2.196,305 2,47 € 5.435,65 € 0,02 € 46,72 € 0,23 € 498,24 € 032 € 706,63 €] 3,02 € 6.640,52 €] 6,00 3,20 € 7.038,95 €] 0,18 398,43 €]
03.15.03 M2 ENGUIXAT REGLEJAT INCLINAT 146,700 4,55 € 667,17 €] 0,04 € 573 € 0,42 € 61,15 €] 0,59 € 86,73 €] 5,56 € 815,05 €] 6,00 5,89 € 863,95 €| 0,33 48,90 €
03.15.04 M PROTECCIO ARESTA 154,000 222 € 342,01 € 0,02 € 2,94 € 0,20 € 31,35 €] 0,29 € 44,46 € 2,71 € 417,82 € 6,00 2,88 € 442,89 € 0,16 25,07 €]
03.15.05 M2 CELRAS CARTO GUIX 904,820 8,36 € 7.559,82 €] 0,07 € 64,98 €] 0,77 € 692,95 €| 1,00 € 982,78 €] 10,21 €] 9.235,54 €] 6,00 10,82 €] 9.789,67 €| 0,61 554,13 €
03.15.06 M2 CELRAS PLAQUES ACER 139,940 36,84 € 5.155,88 € 032 € 44,32 € 3,38 € 472,60 € 4,79 € 670,26 €] 45,01 € 6.298,74 €] 6,00 47,71 € 6.676,66 €| 2,70 377,92 €]
TOTALS | 24.566,09 €] | 211,17 €] | 2.251,77 €] 3.193,59 € 30.011,45 € | 31.812,14 €] 1.800,69 €]
CAPITOL 0316.RP.ESTUCS EXTERIORS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B TOTAL
MEDICIO
03.16.01 M2 MONOCAPA DE MORTER 2.685,830 11,42 €] 30.671,03 €] 0,10 € 263,65 €| 1,05 € 2.811,36 €] 1,48 € 3.987,23 €] 13,95 €] 37.469,62 €| 6,00 14,79 €] 39.717,80 € 0,84  2.248,18 €]
TOTALS | 30.671,03 €] | 263,65 €] | 2.811,36 €] 3.987,23 € 37.469,62 € | 39.717,80 €] 2.248,18 €]
CAPITOL 0317.RP.AJUDES |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT BO TOTAL
MEDICIO
03.17.01 uT AJUDES RAM PALETA 28,000 1.138,39 €] 31.875,00 € 9,79 € 273,99 € 104,35 €] 2.921,72 €] 147,99 €] 414375 €[ 1.390,73 € 38.940,47 €| 6,00 1.474,17 €] 41.276,90 € 83.44]  2.336,43 €]
TOTALS | 31.875,00 €] | 273,99 €] | 2.921,72 €] 4.143,75 €] 38.940,47 € | 41.276,90 €] 2.336,43 €]
CAPITOL 0401.0.FUSTERIA EXTERIOR |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
04.01.01 M2 TANCAMENT ALUMINI LACAT BALCONERA CORREDISSA 204,120 439,10 € 80.646,84 € 3,78 € 770,60 €] 40,26 € 8.217,19 €| 57,00 €|  11.654,09 € 536,54 €] 109.518,12 € 6,00 568,73 € 116.089,21 € 32,19]  6.571,0 €]
04.01.02 M2 TANCAMENT ALUMINI LACAT FINESTRA CORREDISSA 159,840 524,20 € 83.788,00 € 451 € 720,23 €] 48,05 € 7.680,17 €] 68,15 €|  10.892,45 € 640,39 €] 102.360,71 € 6,00 678,82 € 108.502,35 € 38,42]  6.141,64 €|
04.01.03 M2 TANCAMENT ALUMNI ANODITZAT FINESTRA CORREDISSA 16,560 229,18 € 3.795,24 € 1,97 € 32,62 € 21,01 €] 347,88 €] 29,79 €] 493,38 € 279,98 €] 4.636,50 € 6,00 296,78 €| 4.914,69 € 16,80 278,19 €]
04.01.04 M2 TANCAMENT ALUMINI LACAT FINESTRA BATENT 53,918 118,18 €] 6.372,06 €] 1,02 € 54,77 €] 10,83 €] 584,07 €] 15,36 €] 828,37 €] 144,38 €] 7.784,50 €] 6,00 153,04 €] 8.251,57 € 8,66 467,07 €
04.01.05 M2 TANCAMENT ALUMINI LACAT 4 FULLES CORREDISSES 98,905 176,41 €] 17.447,75 €| 1,52 € 149,98 €] 16,17 €] 1.599,29 €] 22,93 €] 2.268,21 €] 215,51 €] 21.315,25 €] 6,00 228,44 € 22.594,16 € 12,03]  1.278,91 €]
TOTALS | 201.049,98 €] 1.728,21 €] 18.428,61 €] 26.136,50 €] 245.615,08 € 260.351,99 €] 14.736,90 €]
CAPITOL 0402.0.FUSTERIA INTERIOR |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
04.02.01 M2 PORTA ENTRADA+VIDRE FIXE 69,120 394,13 € 27.242,31 € 3,39 € 234,17 €] 36,13 €] 2.497,08 €] 51,24 €] 3.541,50 €] 481,49 € 33.280,89 €] 6,00 510,38 € 35.277,74 € 28,89]  1.996,85 €|
04.02.02 M2 PORTA INTERIOR PINTADA 280,800 107,19 €] 30.100,19 € 092 € 258,74 € 9,83 € 2.759,04 €| 13,94 €] 3.913,03 €] 130,96 €] 36.772,26 €| 6,00 138,81 €] 38.978,59 €| 7,86  2.206,34 €]
04.01.06 M2 PORTA FUSTA PI PINTAR 2 FULLES BATENTS 11,985 262,99 € 3.151,91 €] 2,26 € 27,00 €] 24,11 €] 288,91 €| 34,19 €] 409,75 € 321,28 €] 3.850,56 €] 6,00 340,56 € 4.081,60 € 19,28 231,03 €
04.02.03 M2 PORTA ARMARIS PINTADA 118,440 134,61 €] 15.942,99 €| 1,16 € 137,04 €] 12,34 €] 1.461,36 €] 17,50 €] 2.072,59 €] 164,45 €] 10.476,94 €| 6,00 174,31 €] 20.645,55 € 987  1.168,62 €]
TOTALS | 76.437,39 €| | 657,05 €] | 7.006,39 €] 9.936,86 €] 93.380,65 € | 98.983,48 €| 5.602,84 €]
CAPITOL 0403.0.VIDRIERIA |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
04.03.01 M2 VIDRE MATE DOBLE SANEFA 12,600 98,83 € 1.245,23 €] 0,85 € 10,70 €] 9,06 € 114,14 €| 12,85 €] 161,88 €] 120,73 €] 1.521,25 €] 6,00 127,98 €] 1.612,53 €] 7,24 91,28 €]
04.03.02 M2 MIRALL 5MM 35,640 71,66 €] 2.553,95 €] 0,62 € 21,95 €] 6,57 € 234,10 €] 9,32 € 332,01 €] 87,54 €] 3.120,06 €] 6,00 92,80 €] 3.307,26 €] 5,25 187,20 €]
04.03.03 M2 VIDRE LAMINAR 4+4 14,760 64,48 € 951,69 € 0,55 € 8,18 € 5,91 € 87,23 €] 8,38 € 123,72 €] 78,77 €] 1.162,64 €| 6,00 83,50 €| 1.232,40 €] 4,73 69,76 €|
TOTALS | 4.750,87 €] | 40,84 €] | 435,47 €] 617,61 € 5.803,96 €] | 6.152,19 €] 348,24 €]
CAPITOL 0404.0.SERRALLERIA |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
04.04.01 uT ARMARI METAL LIC SERVEI EXTERIOR 10,000 365,59 € 3.655,90 € 314 € 31,43 € 33,51 €] 335,11 €] 47,53 € 475,27 € 446,63 € 4.466,27 € 6,00 473,42 € 4.734,25 € 26,80 267,98 €]
04.04.02 M BARANA EXTERIOR INOX 177,200 72,67 €] 12.877,43 €| 0,62 € 110,69 €] 6,66 € 1.180,37 €] 9,45 € 1.674,07 €] 88,78 €] 15.731,86 €| 6,00 94,11 €] 16.675,77 €| 5,33 943,91 €
04.04.03 M PASSAMA BARANA 64,800 60,83 € 3.941,47 € 052 € 33,88 €] 5,58 € 361,28 €] 7,91 € 512,39 €] 74,31 €] 4.815,14 € 6,00 78,77 €] 5.104,05 €] 4,46 288,91 €
04.04.04 M BARANA INTERIOR INOX 19,200 173,38 €] 3.328,93 € 1,49 € 28,62 € 15,89 €] 305,14 €] 22,54 €] 432,76 € 211,81 €] 4.066,82 € 6,00 224,52 €] 4.310,83 € 12,71 244,01 €
04.04.05 M2 PERSIANA LLIBRET ALUMINI LACAT 125MM 184,800 130,42 €] 24.100,88 €| 1,12 € 207,17 €] 11,95 €] 2.209,13 €] 16,95 €] 3.133,11 €] 159,32 €] 29.443,12 € 6,00 168,88 €] 31.209,71 € 9,56]  1.766,59 €]
04.04.06 M2 PERSIANA LLIBRET ALUMINI LACAT 100MM 55,965 119,26 €] 6.674,11 €] 1,03 € 57,37 €] 10,93 €] 611,76 €| 15,50 €] 867,63 €] 145,69 €] 8.153,51 €| 6,00 154,43 €| 8.642,72 € 8,74 489,21 €
04.04.07 M2 GELOSIA GALVANITZADA LAMEL-LES ORIENTABLES 15,000 113,40 €] 1.700,99 €] 097 € 14,62 €] 10,39 €] 155,92 €] 14,74 €] 221,13 €] 138,54 €] 2.078,04 € 6,00 146,85 €] 2.202,72 € 8,31 124,68 €|




| TOTALS | 56.279,71 €] | 483,78 €] | 5.158,70 €] 7.316,36 € 68.754,77 € | 72.880,06 €] | 412529 ¢€
| CAPITOL | 0405.0.PORTES METAL-LIQUES |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
04.05.01 uT PORTA BASCULANT 2 FULLES +PEATONAL 1,000 1.291,26 €] 1.291,26 €] 11,10 €] 11,10 €] 118,36 €] 118,36 €] 167,86 €] 167,86 €| 1.577,48 €| 1.577,48 €| 6,00] 1.672,13 €] 1.672,13 €| 94,65 94,65 €
04.05.02 M2 PORTA ENRROTLLABLE CEGA GALVANITZAT 145,023 59,51 € 8.630,78 € 051 € 74,19 €] 5,46 € 791,11 €] 7,74 € 1.122,00 €] 72,71 €] 10.543,90 €| 6,00 77,07 €] 11.176,53 €| 4,36 632,63 €
04.05.03 uT AUTOMATISME PORTA BASCULANT 1,000 909,16 € 909,16 € 7,82 € 7,82 € 83,34 € 83,34 € 118,19 €] 118,19 €| 1.110,69 €] 1.110,69 €] 6,00 1.177,33 €] 1.177,33 €] 66,64 66,64 €]
04.05.04 uT PANY ELECTRIC 1,000 22,05 € 22,05 € 0,19 € 0,19 € 2,02 € 2,02 € 2,87 € 2,87 € 26,94 €] 26,94 €] 6,00 28,55 €] 28,55 €] 1,62 1,62 €
04.05.05 uT EMISSOR RADIOCAMANDAMENT 43,000 29,06 € 1.249,53 €] 0,25 € 10,74 €] 2,66 € 114,53 €] 3,78 € 162,44 €| 35,50 €] 1.526,50 €] 6,00 37,63 €] 1.618,00 €] 2,13 91,59 €
04.05.06 uT PORTA RF-60 UNA FULLA 17,000 246,79 € 4.195,35 € 212 € 36,06 €] 22,62 €] 384,55 €] 32,08 €] 545,39 €] 301,49 €] 5.125,29 €] 6,00 319,58 €] 5.432,81 € 18,09 307,52 €
04.05.07 uT PORTA RF-60 DUES FULLES 1,000 745,11 €| 745,11 €| 6,40 € 6,40 € 68,30 €] 68,30 €] 96,86 €] 96,86 €] 910,27 €] 910,27 €] 6,00 964,89 €] 964,89 €| 54,62 54,62 €
04.05.08 uT PORTA RF-30 DUES FULLES 1,000 662,66 € 662,66 € 5,70 € 5,70 € 60,74 €] 60,74 €] 86,15 €] 86,15 €] 809,54 €] 809,54 €| 6,00 858,12 €| 858,12 €| 48,57 48,57 €
04.05.09 M2 PORTA CORREDISSA RF-60 8,800 239,56 € 2.108,00 € 2,06 € 18,12 €] 21,96 €] 103,23 €] 31,14 €] 274,05 €] 292,66 €| 2.575,37 €] 6,00 310,21 €] 2.729,89 € 17,56 154,52 €|
04.05.10 uT PORTA PEATONAL ACER PER PINTAR 6,000 471,55 € 2.829,33 €] 4,05 € 24,32 €] 43,22 € 259,34 €] 61,30 €] 367,81 €] 576,08 €] 3.456,48 €] 6,00 610,65 € 3.663,87 € 34,56 207,39 €
| TOTALS | 22.643,31 €] | 194,64 €] | 2.075,53 €] 2.943,63 € 27.662,46 € | 29.322,21 €] | 165975 €]
| CAPITOL | 0406.0.PINTURES | ESTUCS INTERIORS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT B° TOTAL
MEDICIO
04.06.01 M2 PINTAT VERTICAL EXTERIOR 652,280 598 € 3.899,03 € 0,05 € 33,52 € 0,55 € 357,39 € 0,78 € 506,87 € 7,30 € 4.763,29 € 6,00 7,74 € 5.049,00 €] 0,44 285,80 €]
04.06.02 M2 PINTAT PORTES CEGUES DE FUSTA 162,510 14,41 €] 2.342,50 € 012 € 20,14 €] 1,32 € 214,72 €] 1,87 € 304,52 €] 17,61 €] 2.861,74 €| 6,00 18,67 €] 3.033,44 €] 1,06 171,70 €]
04.06.03 M2 PINTAT GUIX VERTICAL 7.638,245 4,15 € 31.697,32 €| 0,04 € 272,47 €| 0,38 € 2.905,43 €] 054 € 4.120,65 € 5,07 € 38.723,41 €] 6,00 5,37 € 41.046,81 € 0,30 2.323,40 €]
04.06.04 M2 PINTAT HORITZONTAL E INCLINAT GUIX 3.247,825 471€ 15.286,22 €| 0,04 € 131,40 €] 0,43 € 1.401,16 €] 061¢€ 1.987,21 €] 5,75 € 18.674,59 €| 6,00 6,09 € 19.795,07 €| 0,34  1.120,48 €]
04.06.05 M2 PINTAT SERRALLERIA 402,520 16,13 €] 6.491,64 € 0,14 € 55,80 €] 1,48 € 595,04 €] 2,10 € 843,91 €| 19,70 €] 7.930,59 €] 6,00 20,88 €] 8.406,43 €] 1,18 475,84 €
04.06.06 M2 PINTAT VERTICAL INTERIOR CIMENT 247,011 7,13 € 1.762,35 €] 0,06 € 15,15 €] 0,65 € 161,54 €] 0,93 € 229,11 €] 8,72 € 2.153,00 €] 6,00 9,24 € 2.282,18 € 0,52 129,18 €]
| TOTALS | 61.479,06 €] 528,47 € 5.635,28 €] 7.992,28 €] 75.106,62 € | 79.613,02 €] | 4.506,40 €]
| CAPITOL | 0407.0.ATLLAMENTS ESPECIALS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT BO TOTAL
MEDICIO
04.07.01 M2 PLANXES POLIESTIRE 30MM. JUNTES 270,000 8,56 € 2.312,49 €] 0,07 € 19,88 €] 0,79 € 211,97 €] 1,11 € 300,62 €] 10,46 €] 2.825,08 €] 6,00 11,00 €] 2.994,59 € 0,63 169,50 €]
| TOTALS | 2.312,49 €] | 19,88 €] | 211,97 €] 300,62 €] 2.825,08 €] | 2.994,59 €] | 169,50 €]
| CAPITOL | 0601.CB.ELECTRODOMESTICS |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT BO TOTAL
MEDICIO
06.01.01 uT PLACA COCCIO 24,000 299,00 € 7.176,00 €] 257 € 61,68 € 27,41 €] 657,77 €] 38,87 €] 932,88 €] 365,28 €] 8.766,65 €| 6,00 387,19 €] 9.292,64 €| 21,92 526,00 €]
06.01.02 uT FORN ELECTRIC 24,000 320,25 € 7.686,00 €] 2,75 € 66,07 € 29,35 €] 704,51 €] 41,63 € 999,18 €] 391,24 €] 9.389,69 €] 6,00 414,71 € 9.953,07 €] 23,47 563,38 €]
06.01.03 uT CAMPANA EXTRACTORA 24,000 234,33 € 5.623,92 € 2,01 € 48,34 € 21,48 €] 515,50 €] 30,46 €] 731,11 €] 286,27 €] 6.870,53 €] 6,00 303,45 €] 7.282,76 €] 17,18 412,23 €
| TOTALS | 20.485,92 €] | 176,10 €] | 1.877,78 €] 2.663,17 € 25.026,87 € 26.528,48 € 1.501,61 €
| CAPITOL | 0602.CB.MOBLES | MARBRES |
cobl uT PARTIDA QUANTITAT | PREU CD UT TOTAL CD PREU D.A. UT TOTAL D.A. PREUCIUT| TOTALCI |[PREUCGUT| TOTALCG [ PREUCOST | TOTAL COST B° % PVP UT TOTAL B UT BO TOTAL
MEDICIO
06.02.01 M MOBLES BAIXOS CUINA 113,400 507,01 € 57.495,45 € 4,36 € 494,23 € 46,47 € 5.270,14 €] 65,91 €] 7.474,41 €] 619,40 €] 70.240,00 €| 6,00 656,56 €| 74.454,40 €| 37,16  4.214,40 €]
06.02.02 M MOBLES ALTS CUINA 85,200 611,08 € 52.064,10 € 525 € 447,54 € 56,01 €] 4.772,29 € 79,44 €] 6.768,33 €] 746,53 €] 63.604,72 €| 6,00 791,33 €] 67.421,01 € 44,79]  3.816,28 €
03.09.03 M2 TAULELL PEDRA NATURAL GRANITICA 2CM. 109,080 104,21 €] 21.184,05 €| 1,67 € 182,10 €] 17,80 €] 1.941,77 €] 25,25 €] 2.753,93 €] 237,25 €] 25.879,75 €| 6,00 251,49 € 27.432,53 € 14,24]  1.552,78 €]
03.09.04 M2 TAULELL PEDRA CALCARIA 2CM. 32,160 187,14 €] 6.018,33 €] 1,61 € 51,73 €] 17,15 €] 551,65 €] 24,33 €] 782,38 €] 228,62 €] 7.352,37 €] 6,00 242,34 €] 7.793,51 €] 13,72 441,14 €
| TOTALS | 136.761,94 €] | 1.175,59 €] | 12.535,85 €] 17.779,05 € 167.076,84 €] | 177.101,45 €] | 10.024,61 €]
| TOTALS | 2.389.217,35 ¢ | 20.537,50 €] |__219.000,00 €] 310.598,26 € 2.918.815,61 € | 3.093.944,55 €] | 175.128,94 €
CD TOTAL 2.389.217,35 €
CI A REPERCUTIR 219.000,00 €
CI REPERCUTIT, 219.000,00 €
CG REPERCUTIR 310.598,26 €
CG REPERCUTIT. 310.598,26 €
DESPESES AUXILIARS REPERCUTIR 20.537,50 €
DESPESES AUXILIARS REPERCUTIT 20.537,50 €
PEM 2.409.754,85 €

COSTOS INDIRECTES

219.000,00 €




